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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 
FOR PUBLIC CONSTRUCTION CONTRACT  

 

THIS AGREEMENT is by and between the TOWN OF SIMSBURY (“Owner”), a chartered municipality 
under the statutes of the State of Connecticut, acting herein by its Town Manager, Maria E. Capriola, 
duly authorized, and SOME CONSTRUCTION COMPANY (“Contractor”), a Connecticut Corporation, 
acting herein by **Some Officer**, its  **Office Held**, duly authorized.  The Owner and the Contractor 
agree as follows: 

ARTICLE 1 – CONTRACT WORK 

1.01 The  Contractor  shall  complete  all  Contract  Work  as  specified  or  indicated  in  the  Contract 
Documents  for  the Project, entitled “Bloomfield‐Tariffville Multi‐Use Trail Connector”, Bid No. 
22‐01. The Contract Work is generally described as follows: 

ARTICLE 2 – THE PROJECT 

2.01 The Project, of which  the Contract Work under  the Contract Documents  is approximately 0.84 
miles of paved 10 – 12 foot wide recreational trail, intersection improvements and related work. 
The project begins approximately 600  linear  feet west of State Route 189 and connects  to an 
existing multi‐use trail  in Bloomfield.   The trail then continues north along State Route 189 for 
approximately  0.75 miles  to  the  intersection with Main  Street  in  Tariffville.  Included  in  the 
project  are  drainage  improvements,  a  landscaping  buffer  along  the  trail  route,  intersection 
improvements and traffic signal modifications at the  intersection of State Route 189/ 315 (Elm 
Street), , sidewalk  improvements and the  installation of bike racks at the northern terminus of 
the multi‐use trail. 

ARTICLE 3 – ENGINEER 

3.01 The Project has been designed by Vanasse Hangen Brustlin, Inc. (VHB). 

3.02 The Owner  has  retained  VHB  (“Engineer”)  to  act  as  the Owner’s  representative,  assume  all 
duties and  responsibilities, and have  the  rights and authority assigned  to  the Engineer  in  the 
Contract Documents  in  connection with  the  completion  of  the  Contract Work  in  accordance 
with the Contract Documents.  More particular information regarding the Engineer as a business 
entity  and  its  primary  Project  representative  is  provided  in  the  Supplemental  Contract 
Provisions. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 

4.02 *Contract Times: Dates 

A. The Contract Work will be  substantially completed on or before ________________, and 
completed and ready for final payment in accordance with Paragraph 15.06 of the General 
Conditions on or before ________________. 
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[or] 

4.02 *Contract Times: Days 

A. The Contract Work will be  substantially  completed within _____  calendar days after  the 
date when  the  Contract  Times  commence  to  run  as  provided  in  Paragraph  4.08  of  the 
General  Conditions,  and  completed  and  ready  for  final  payment  in  accordance  with 
Paragraph  26.13  of  the  General  Conditions within  _____  days  after  the  date when  the 
Contract Times commence to run. 

4.03 Liquidated Damages 

A. The Contractor and the Owner recognize that time is of the essence as stated in Paragraph 
4.01 above and that the Owner will suffer financial and other losses if the Contract Work is 
not  completed within  the  times  specified  in  Paragraph  4.02  above,  plus  any  extensions 
thereof  allowed  in  accordance with  the  Contract.  The  Parties  also  recognize  the  delays, 
expense, and difficulties  involved  in proving  in a  legal or arbitration proceeding the actual 
loss  suffered by  the Owner  if  the Contract Work  is not  completed on  time. Accordingly, 
instead of requiring any such proof, the Owner and the Contractor agree that as liquidated 
damages for delay (but not as a penalty): 

1. Substantial Completion:  The Contractor  shall pay  the Owner $______    for each day 
that  expires  after  the  time  (as  duly  adjusted  pursuant  to  the  Contract)  specified  in 
Paragraph  4.02.A  above  for  Substantial  Completion  until  the Work  is  substantially 
complete. 

ARTICLE 5 – CONTRACT PRICE 

5.01 The Owner shall pay the Contractor for completion of the Contract Work, as contemplated by 
the Parties at the Effective Date of this Agreement, in accordance with the Contract Documents 
the amounts that follow: 

A. *(for  lump  sum  work)  For  all  Contract  Work,  subject  to  any  adjustments  under  the 
Contract, a lump sum of:  $__________. 

‐or‐ 

*(for unit price work) For all Contract Work, on  the basis of unit prices provided by  the 
Contractor and agreed to by the Owner for various Work  Items  identified  in the Bid or as 
may  have  been modified  by  the  Parties  subsequent  to  the  Bid,  a  calculated  sum    of:  
$__________, provided it is agreed by the Parties that:  

1. Such sum  is calculated based on estimated quantities (as of the Effective Date of this 
Agreement) of unit work for each of the various Work Items included therein; and said 
sum represents an amount equal to the sum of the extended price for each  included 
Work  Item  calculated  by  multiplying  the  estimated  quantity  of  units  by  the 
corresponding unit price for the subject Work Item;  

2. The Contractor shall only be due compensation and paid based on the actual quantity 
for each and every Work Item incorporated into the Contract Work at the time of Final 
Payment;  and,  prior  to  final  payment,  that  a  final  Change  Order  shall  be  issued 
adjusting such quantity for each Work Item to that quantity actually incorporated into 
the Contract Work,  and  the  final  total  sum due  and paid  to  the Contractor  for  the 
Contract Work,  subject  to  any  adjustments  (in  addition  to  said  final  Change Order) 
under the Contract, shall be as calculated per Paragraph 5.01.A.1 above using said final 
quantities;  
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3. As a result of the foregoing, the final sum paid to the Contractor for the Contract Work 
is  likely to be different than that stated above  in this Agreement; and such final sum 
may  be  greater  or  may  be  less  than  such  stated  sum,  despite  any  effect  such 
difference may have on  the Contractor’s anticipated profit or any other matter  that 
may relate to the total sum paid to the Contractor under this Contract, although the 
Parties may in good faith, though at each Party’s sole discretion, agree to make one or 
more equitable adjustments  to  the Contract Price or any  component  thereof where 
quantities of Work or the total sum differ to a large degree from those contemplated 
at the Effective Date of this Agreement; and,  

4. A  table of  the  itemized Work  Items and corresponding units of work, estimated unit 
quantities, applicable unit price, and extended price on which  the provided Contract 
Price  is based  is as set forth  in Exhibit A attached hereto and made a part hereof by 
reference.  

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. The Contractor shall submit Applications for Payment  in accordance with Article 26 of the 
General Conditions. Applications for Payment will be processed by the Engineer as provided 
in the General Conditions. 

6.02 Progress Payments; Retainage 

A. The Owner shall make progress payments on account of the Contract Price on the basis of 
the  Contractor’s  Applications  for  Payment,  and  may  withhold  retainage  as  associated 
therewith,  in  accordance  with  said  Article  26  of  the  General  Conditions  and  other 
applicable provisions of the Contract Documents. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Contract Work in accordance with Paragraph 
26.13 of the General Conditions, the Owner shall pay the remainder of the Contract Price as 
recommended by the Engineer as provided in said Paragraph 26.13. 

ARTICLE 7 – INTEREST 

7.01 All amounts not paid when due shall bear interest at the rate of six percent per annum. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order  to  induce  the Owner  to enter  into  this Contract,  the Contractor makes  the  following 
representations: 

A. The Contractor has examined and carefully studied the Contract Documents, and any data 
and reference items identified in the Contract Documents. 

B. The Contractor has visited the Project Site, conducted a thorough, alert visual examination 
of the Project Site and adjacent areas, and become familiar with and  is satisfied as to the 
general, local, and Project Site conditions that may affect cost, progress, and performance 
of the Contract Work. 

C. The Contractor is familiar with and is satisfied as to all Laws and Regulations that may affect 
cost, progress, and performance of the Contract Work. 
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D. The Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 
conditions at or adjacent to the Project Site and all drawings of physical conditions relating 
to existing surface or subsurface structures at the Project Site that have been identified in 
the Supplemental Contract Provisions, if any, especially with respect to any Technical Data 
in  such  reports  and  drawings,  and  (2)  reports  and  drawings  relating  to  Hazardous 
Environmental  Conditions  at  or  adjacent  to  the  Site  that  have  been  identified  in  the 
Supplemental Contract Provisions,  if any, especially with respect to Technical Data  in such 
reports and drawings. 

E. The Contractor has considered the information known to the Contractor itself; information 
commonly  known  to  contractors  doing  business  in  the  locality  of  the  Project  Site; 
information  and  observations  obtained  from  visits  to  the  Project  Site;  the  Contract 
Documents; and the Project Site‐related reports and drawings included or identified in the 
Contract Documents,  if any, with  respect  to  the effect of such  information, observations, 
and documents on  (1) the cost, progress, and performance of  the Contract Work;  (2) the 
means, methods, techniques, sequences, and procedures of construction to be employed 
by the Contractor; and (3) the Contractor’s safety precautions and programs. 

F. Based on the information and observations referred to in the preceding paragraphs of this 
Paragraph  8.01,  the  Contractor  agrees  that  no  further  examinations,  investigations, 
explorations,  tests,  studies,  or  data  are  necessary  for  the  performance  of  the  Contract 
Work at  the Contract Price, within  the Contract Times, and  in accordance with  the other 
terms and conditions of the Contract. 

G. **The Contractor  is aware of  the general nature of work,  if any,  to be performed by  the 
Owner or others at  the Project Site  that  relates  to  the Contract Work as  indicated  in  the 
Contract Documents. 

H. The Contractor has given the Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that the Contractor has discovered  in the Contract Documents to date, and 
the written resolution thereof by the Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to  indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Contract Work. 

J. The Contractor’s entry into this Contract constitutes an incontrovertible representation by 
the  Contractor  that  without  exception  all  prices  in  the  Agreement  are  premised  upon 
performing and furnishing the Contract Work required by the Contract Documents. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages CA‐1 to CA‐7, inclusive). 

2. Performance bond (pages ___ to ___, inclusive). 

3. Payment bond (pages ___ to ___, inclusive). 

4. Project Manual – Volume 1 (___ pages – see Table of Contents). 

a. Invitation to Bid 

b. Bid Instructions and Information* (not in Contract Documents). 

c. General Conditions. 
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d. Supplemental Contract Provisions. 

e. Non‐Town Agency Required Provisions and Forms: 

1) Applicable Executive Orders. 

2) State of Connecticut Prevailing Wage Information. 

5. Project Technical Specifications (___ pages – Project Manual, Volume 2). 

6. Improvement Plans For Bid consisting of ___ sheets as listed in the Sheet Index on the 
Title  Sheet  (Sheet  ___)  bearing  the  Project  name  and  Bid  No.,  and  dated  ______, 
20___. 

7. Exhibits to this Agreement (enumerated as follows): 

a. The  Contractor’s  Bid  Submittal  Package  consisting  of:  (i)  the  completed  Bidder 
Qualifications  Statement  (___  pages)  and  (ii)  the  Contractor’s  submitted  Bid 
(pages BF‐1 to BF‐___, inclusive). 

8. The following which may be delivered or  issued on or after the Effective Date of the 
Contract (and are not attached hereto): 

a. Notice to Proceed. 

b. Schedule of Values. 

c. Work Change Directives. 

d. Change Orders. 

e. Field Orders. 

f. Amendments to this Agreement duly executed by both Parties. 

B. The documents listed in Paragraph 9.01.A are incorporated in this Agreement by reference, 
*except that the “Bid Instructions and Information” document is not a part of the Contract 
Documents or  this Agreement.   Any bonds or exhibits  listed  therein are attached  to  this 
Agreement. 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
the General Conditions. 

E. The  provisions  of  the  Contract  Documents  shall  govern  in  all  matters  relating  to  this 
Agreement. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and 
the Supplemental Contract Provisions. 

10.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere  in the Contract, no assignment by a party hereto of 
any  rights  under  or  interests  in  the  Contract  will  be  binding  on  another  party  hereto 
without the written consent of the party sought to be bound; and, specifically but without 
limitation, money  that may  become  due  and money  that  is  due may  not  be  assigned 
without such consent (except to the extent that the effect of this restriction may be limited 
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by  law),  and  unless  specifically  stated  to  the  contrary  in  any  written  consent  to  an 
assignment,  no  assignment  will  release  or  discharge  the  assignor  from  any  duty  or 
responsibility under the Contract Documents. 

10.03 Successors and Assigns 

A. The  Owner  and  the  Contractor  each  binds  itself,  its  successors,  assigns,  and  legal 
representa‐tives to the other party hereto, its successors, assigns, and legal representatives 
in  respect  to  all  covenants,  agreements,  and  obligations  contained  in  the  Contract 
Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue 
to be valid and binding upon the Owner and the Contractor, who agree that the Contract 
Documents shall be reformed to replace such stricken provision or part thereof with a valid 
and enforceable provision that comes as close as possible to expressing the intention of the 
stricken provision. 

10.05 Contractor’s Certifications 

A. The Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt practice” means  the offering,  giving,  receiving, or  soliciting of  any  thing of 
value  likely to  influence the action of a public official  in the bidding process or  in the 
Contract execution; 

2. “fraudulent  practice” means  an  intentional misrepresentation  of  facts made  (a)  to 
influence the bidding process or the execution of the Contract to the detriment of the  
Owner, (b) to establish Bid or Contract prices at artificial non‐competitive levels, or (c) 
to deprive the Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between  two or more Bidders, 
with or without  the knowledge of  the Owner, a purpose of which  is  to establish Bid 
prices at artificial, non‐competitive levels; and 

4. “coercive  practice”  means  harming  or  threatening  to  harm,  directly  or  indirectly, 
persons  or  their  property  to  influence  their  participation  in  the  bidding  process  or 
affect the execution of the Contract. 

10.06 Other Provisions 

A. This  Agreement  form  is  a modified  version  of  the  EJCDC® C‐520  template  document 
(2013), and the General Conditions is a or is based in part on excerpts from the EJCDC® C‐
700  template document  (2002), both Copyright© by  the National Society of Professional 
Engineers,  American  Council  of  Engineering  Companies,  and  American  Society  of  Civil 
Engineers.   Those portions of the text that originated  in copyrighted EJCDC® documents 
remain  subject  to  the copyright.    If  so  requested,  the Owner will provide  the Contractor 
with a documentation of the modifications made to either EJCDC® template document. 



Bid # 22‐01 ‐ Agreement 

Page CA‐7 of 7 

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  

This Agreement will be effective on __________ (which is the Effective Date of the Contract). 

 

OWNER:    CONTRACTOR: 

     

By:      By:   

Title:      Title:   

   
(If Contractor is a corporation, a partnership, or a joint 
venture, attach evidence of authority to sign.)   

Attest:      Attest:   

Title:      Title:   

Address for giving notices:    Address for giving notices: 

     

     

     

    License No.:   

     
(where applicable) 

     

 


