

FARMINGTON RIVER BANK STABILIZATION BIDS

COMPANY NAME	MOBILIZATION	RIPRAP	REPAIR OF RIPRAP	VEGETATIVE GEOGRID	REMOVAL/ DISPOSAL OF WOODY DEBRIS	DRAINAGE OUTFALL IMPROVEMENTS	LANDSCAPING	CUTTINGS FOR BRUSH MATTRESSES	TOTAL
Black & Warner Construction	\$ 43,600.00	\$ 74,800.00	\$ 12,800.00	\$ 19,800.00	\$ 10,000.00	\$ 1,200.00	\$ 7,700.00	\$ 5,000.00	\$ 174,900.00
LaRosa Construction Co., Inc.	\$ 36,576.57	\$ 82,714.50	\$ 19,668.00	\$ 78,688.50	\$ 10,000.00	\$ 1,146.08	\$ 36,674.56	\$ 5,000.00	\$ 270,468.21
Mountain View Landscapes	\$ 61,900.00	\$ 119,900.00	\$ 72,400.00	\$ 52,800.00	\$ 10,000.00	\$ 2,500.00	\$ 33,250.00	\$ 5,000.00	\$ 357,750.00
True Blue Environmental, Inc.	\$ 11,590.00	\$ 46,915.00	\$ 7,640.00	\$ 53,955.00	\$ 10,000.00	\$ 5,325.00	\$ 53,400.00	\$ 5,000.00	\$ 193,825.00
Simscoft Echo Farms	\$ 20,958.00	\$ 77,000.00	\$ 28,000.00	\$ 33,000.00	\$ 10,000.00	\$ 1,500.00	\$ 24,530.00	\$ 5,000.00	\$ 199,988.00
Virgilio Construction, Inc.	\$ 72,859.01	\$ 42,861.50	\$ 19,684.00	\$ 111,193.50	\$ 10,000.00	\$ 1,267.78	\$ 66,086.64	\$ 5,000.00	\$ 328,952.43
D&V Morin Construction	\$ 100,000.00	\$ 188,100.00	\$ 63,400.00	\$ 46,200.00	\$ 10,000.00	\$ 6,000.00	\$ 33,000.00	\$ 5,000.00	\$ 451,700.00
Picco Construction	\$ 20,000.00	\$ 150,000.00	\$ 100,000.00	\$ 25,000.00	\$ 10,000.00	\$ 10,000.00	\$ 30,000.00	\$ 5,000.00	\$ 350,000.00
Xenelis Construction	\$ 71,829.00	\$ 95,520.00	\$ 34,144.00	\$ 54,240.00	\$ 10,000.00	\$ 4,224.00	\$ 33,120.00	\$ 5,000.00	\$ 308,077.00
SumCo Eco-Contracting	\$ 35,000.00	\$ 46,750.00	\$ 17,000.00	\$ 62,700.00	\$ 10,000.00	\$ 3,000.00	\$ 13,000.00	\$ 5,000.00	\$ 192,450.00
Winthrop Construction	\$ 20,000.00	\$ 46,961.00	\$ 23,500.00	\$ 57,750.00	\$ 10,000.00	\$ 23,789.00	\$ 28,000.00	\$ 5,000.00	\$ 215,000.00
RC&D Inc.	\$ 25,000.00	\$ 357,500.00	\$ 85,000.00	\$ 49,500.00	\$ 10,000.00	\$ 11,500.00	\$ 30,000.00	\$ 5,000.00	\$ 573,500.00
Schultz Corporation	\$ 21,780.00	\$ 64,229.00	\$ 14,944.00	\$ 106,128.00	\$ 10,000.00	\$ 3,436.40	\$ 73,362.30	\$ 5,000.00	\$ 298,879.70